
STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

HIGHWAY DIVISION 10

PROPOSAL
DATE AND TIME OF BID OPENING: Wednesday February 15, 2023 AT 2:00 P.M.

CONTRACT ID: DJ00459

WBS ELEMENT NO.: 36780.3.3

FEDERAL AID NO.:  NHIMF-085-2(80)55

COUNTY: Cabarrus

TIP NO.: I-3802AA

MILES: 8.0

LOCATION: I-85 from NC 73 to the Rowan County Line

TYPE OF WORK: Installation of Fiber Optic Communications Network, CCTV and DMS 
System

AVAILABILITY DATE:  June 5, 2023 to September 5, 2023

COMPLETION DATE:   510 Calendar Days

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 
OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND 
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS 
AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 
CALENDAR DAYS OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BONDS ARE REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER



PROPOSAL FOR THE CONSTRUCTION OF 
CONTRACT No. DJ00459 IN CABARRUS COUNTY, NORTH CAROLINA

Date_________________________ 20_____
DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA
The Bidder has carefully examined the location of the proposed work to be known as Contract No. DJ00459; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, 
the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the 
stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution of the bid and 
subsequent award to him by the Department of Transportation in accordance with this proposal to provide the necessary contract 
payment bond and contract performance bond within fourteen days after the written notice of award is received by him.  The 
undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all 
the work and to furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in 
accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for 
the various items given on the sheets contained herein.  
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete State Highway Contract No. DJ00459 in CABARRUS COUNTY, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by 
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.  
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a part of this 
contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with 
the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.  
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such 
other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions 
herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.  
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for 
comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the work 
as may be deemed necessary or expedient.  
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit 
prices, nor in the time allowed for the completion of the work, except as provided for the contract. 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is 
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, 
as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.



INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and may 
be grounds for rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 
Specifications. 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature 
from the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:
1.  Download entire proposal from Connect NCDOT website.  Download the electronic submittal file 

from the approved electronic bidding provider website.
2.  Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 

conformance with Interested Parties List provision SP01 G02.
3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software.
4.  Electronic bidding software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or 
from the approved electronic bidding provider website.

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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 PROJECT SPECIAL PROVISIONS (GENERAL)

All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation 2018 
Standard Specifications for Roads and Structures, the North Carolina Department of Transportation 
Roadway Standard Drawings, and the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD).
The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 
and regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES (NO PERMITS):
(7-1-95) (Rev. 12-18-07) 108 SP1 G05 B

The date of availability for this contract is the date the Contractor begins work but not before June 
5, 2023 or later than September 5, 2023.

The completion date for this contract is the date that is Five Hundred Ten (510) consecutive 
calendar days after and including the date of availability.

Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond the 
final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Eight Hundred Fifty Dollars ($850.00) per calendar 
day.  At the preconstruction conference the Contractor shall declare his expected date for beginning 
work.  Should the Contractor desire to revise this date after the preconstruction conference, he shall 
notify the Engineer in writing at least thirty (30) days prior to the revised date.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic 
control devices for lane closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close or narrow a lane of traffic on I-85 during the following time restrictions:

Roadway DAY AND TIME RESTRICTIONS

SHOULDER CLOSURES
Monday thru Sunday
6:00 AM  to 9:00 AM
4:00 PM to 8:00 PM

SINGLE LANE CLOSURES Monday thru Sunday
6:00 AM  to 8:00 PM

DOUBLE LANE CLOSURES Monday thru Sunday
6:00 AM  to 10:00 PM
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TRIPLE LANE CLOSURES Monday thru Sunday
6:00 AM  to 11:00 PM

In addition, the Contractor shall not close or narrow a lane of traffic on I-85, detain and/or alter the 
traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic 
is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For any occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6:00 AM December 31st and 11:00 PM 
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
11:00 PM the following Tuesday.

3. For Easter, between the hours of 6:00 AM Thursday and 11:00 PM Monday.

4. For Memorial Day, between the hours of 6:00 AM Friday and 11:00 PM Tuesday.

5. For Independence Day, between the hours of 6:00 AM the day before Independence Day 
and 11:00 PM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 AM the Thursday before Independence Day and 11:00 PM the Tuesday after 
Independence Day.

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday.

7. For Thanksgiving Day, between the hours of 6:00 AM Tuesday and 11:00 PM Monday.

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 
Day and 11:00 PM the following Tuesday after the week of Christmas Day.

9. For Spring and Fall Nascar or Drag Races at the Charlotte Motor Speedway, and Z Max 
Dragway between the hours of 6:00 AM the Thursday the week of the event until 11:00 PM 
the Monday after the last race, or directed by the Engineer.

10. For any special events that create unusually high traffic volumes, as directed by the 
Engineer.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane 
closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein.
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The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Five Hundred Dollars ($2,500.00) per hour or any 
portion thereof.

DIVISION CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified with NCDOT as a Bidder or 
PO Prime Contractor prior to submitting a bid.  Information regarding prequalification can be found 
at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 
the work code(s) which are identified as work items in the prime contractor’s construction progress 
schedule that they will complete themselves.  Any contractor identified as working outside their 
expertise may be considered in default of contract.

CONTRACTOR PREQUALIFICATION:
(10-18-22) 102 SP1 G01

Revise the 2018 Standard Specifications as follows:

Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 
sentence with the following:  

Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 
required statements and documents with the State Prequalifications Engineer no less than 4 weeks 
before a given letting.  

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete and 
replace the first sentence with the following:  

Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the applicant file all required 
statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 
given bid opening for their bid to be considered.  

Page 1-11, Article 102-3(C) Subcontractor Prequalification, lines 44-45, delete and replace the 
first sentence with the following:  

The subcontractor shall file all required statements and documents with the State Prequalifications 
Engineer no less than 4 weeks before beginning work.  

Page 1-12, Article 102-3(E) Renewal and Requalification, lines 38-40, delete and replace the first 
sentence with the following:  

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx


36780.3.3 9 Cabarrus

It is recommended that the renewing or requalifying firm file all required statements and documents 
with the State Prequalifications Engineer no less than 4 weeks before a given letting for their bid to 
be considered.

INTERESTED PARTIES LIST:
(6-21-22)(Rev. 7-19-22) 102 SP1 G02

Revise the 2018 Standard Specifications as follows:

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 
replace with the following:  

102-3 PROPOSALS AND INTERESTED PARTIES LIST

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 
List no later than one business day prior to the Letting day of that project, for which he intends to 
submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on the 
Department’s website at connect.ncdot.gov/letting.

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 
replace the first sentence of the second paragraph with the following:  

The proposal will state the location of the contemplated construction and show a schedule of 
contract items with the approximate quantity of each of these items for which bid prices are invited.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 
and replace the first paragraph with the following:

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 
conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item in 
the proposal other than items that are authorized alternates to those items for which a bid price has 
been submitted.

BUILD AMERICA, BUY AMERICA (BABA):
(11-15-22) 106 SP1 G04

Revise the 2018 Standard Specifications as follows:

Page 1-53, Article 106-1 GENERAL REQUIREMENTS, add the following after line 27:  

(C) Build America, Buy America (BABA)

All manufactured products and construction materials permanently incorporated into any project 
must meet requirements of the Build America, Buy America (BABA) Act of the Infrastructure 
Investment and Jobs Act (IIJA).  Before any material or product shown on the Department’s Build 
America, Buy America (BABA) List is included for payment on a monthly estimate, the 
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Contractor shall furnish the Engineer with a notarized certification certifying that the items conform 
to the BABA Act.  The Department’s Build America Buy America (BABA) List can be found on 
the Department’s website.

https://connect.ncdot.gov/letting/LetCentral/NCDOT%20BABA%20Materials%20List.pdf

Each purchase order issued by the Contractor or a subcontractor for items on the BABA List to be 
permanently incorporated into any project shall contain in bold print a statement advising the 
supplier that the manufactured products and construction materials must be produced in the United 
States of America.   The Contractor and all affected subcontractors shall maintain a separate file for 
BABA List items so that verification of the Contractor’s efforts to purchase items produced in the 
United States can readily be verified by an authorized representative of the Department or the 
Federal Highway Administration (FHWA).

NCDOT BABA Materials List November 2022

The following products and materials shall meet the requirements of Subarticle 106-1(C) of the 
Standard Specifications: 
Material Type Material
Geosynthetics Engineering Fabric, Paving Mat

Engineering Fabric, Type I (Shoulder Drain)
Engineering Fabric, Type II (Under Rip Rap)
Engineering Fabric, Type IV (For Soil Stabilization)
Engineering Fabric, Type V (Geotextile Reinforcement)
Filter Fabric
Geomembrane
Permanent Soil Reinforcement Mat
Polypropylene Woven Monofilament Geotextile Fabric
Techo Mesh

Pavement Interlayers Pavement Interlayer - Option A
Pavement Interlayer - Option B
Pavement Interlayer - Option C

Piles, Timber Treated Timber Piles
Untreated Timber Piles

Pipe, Outlets and Drains, PVC PVC Outlet Pipe
PVC Perforated Subdrain Pipe
PVC Shoulder Drain Pipe
PVC Sanitary Pipe Accessories
PVC Subdrain Cleanout w/Plug
PVC Subdrain Pipe Wyes, Tees, and Elbows

Structural Timber Treated Structural Timber
Untreated Structural Timber

Timber Products Block, Guardrail, Wood
Cross Tie Replacements
Electric Service Poles

https://connect.ncdot.gov/letting/LetCentral/NCDOT%20BABA%20Materials%20List.pdf
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Post, Fence
Post, Guardrail, Wood
Split Rail Fence
Support, Wood
Treated Timber
Treated Timber, Rub Rail
Wood Pedestal
Wood Pole
Wood Sign Support

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 
2018 Standard Specifications for Roads and Structures.

EXTENSION OF CONTRACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of the 
contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a 
purchase order, and the purchase order authorization is not available by the date of availability, the 
Contractor shall be granted an extension equal to the number of calendar days the purchase order 
authorization is delayed after the date of availability.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  
The Contractor shall give the Engineer sufficient notice of all operations for any sampling, 
inspection or acceptance testing required.

NIGHT OPERATIONS:

Verification of any city or county permits, required for night work, shall be provided to the 
Engineer if the contractor wants to work at night.  Also, before the contractor begins his operations 
during night hours, he shall submit in writing, a full and complete plan for traffic control and 
construction lighting which shall be approved by the engineer prior to construction.

All traffic control devices used outside of closure areas shall meet the requirements for night use as 
set forth in the North Carolina Department of Transportation Standard Specifications for Roads and 
Structures, North Carolina Department of Transportation Roadway Standard Drawings, and the 
current Manual of Uniform Traffic Control Devices (MUTCD).
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PROSECUTION OF WORK:

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control or 
except where the Engineer has authorized a suspension of the Contractor’s operations in writing.

It is further the intent that the Contractor shall pursue the work diligently with workmen in 
sufficient numbers, abilities, and supervision, and with the equipment, materials, and methods of 
construction as may be required to complete the work described in the contract, or as may be 
amended, by the completion date.

In the event that the Contractor’s operations are suspended in violation of the above  provisions, the 
sum of $500.00 will be charged to the contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages.  Liquidated 
damages chargeable due to suspension of the work will be additional to any liquidated damages that 
may become chargeable due to failure to complete the work by the completion date.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications):

Line # Description
12 Unpaved Trenching (2,2”)
19 Communications Cable (144 Fiber)
35 DMS

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1 G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 
2018 Standard Specifications).

FUEL AND ASPHALT PRICE ADJUSTMENT:
(1-3-12) SP1 G42

No fuel or asphalt price adjustments will be made on this project.

STEEL PRICE ADJUSTMENT:
(4-19-22)(Rev. 12-20-22)                                                                                        SP1 G47

Description and Purpose
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Steel price adjustments will be made to the payments due the Contractor for items as defined herein 
that are permanently incorporated into the work, when the price of raw steel mill products utilized 
on the contract have fluctuated.  The Department will adjust monthly progress payments up or down 
as appropriate for cost changes in steel according to this provision. 

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website at 
the following address:  

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%
20Adjustment.xlsx 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment.

Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as the 
source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled shapes, 
etc.).  No adjustment will be made for changes in the cost of fabrication, coating, shipping, storage, 
etc. 

No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date. 
 
Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division Contract 
Engineer) along with the payment bonds, performance bonds and contract execution signature 
sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the payment 
bonds, performance bonds and contract execution signature sheets, the Contractor will not be 
eligible for any steel price adjustment for any item in the contract for the life of the contract.  Form 
SPA-1 can be found on the Department’s website at the following address:    

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have steel 
price adjustment applied to any, all, or none of the eligible items. However, the Contractor’s 
selection of items for steel price adjustment or non-selection (non-participation) may not be 
changed once Form SPA-1 has been received by the Department.  Items the Bidder chooses for steel 
price adjustment must be designated by writing the word “Yes” in the column titled “Option” by 
each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel price item, the entire 
quantity of the line item will be subject to the price adjustment for the duration of the Contract. The 
Bidder’s designations on Form SPA-1 must be written in ink or typed and signed by the Bidder 
(Prime Contractor) to be considered complete.  Items not properly designated, designated with 
“No”, or left blank on the Bidder’s Form SPA-1 will 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically available 
on the first day of the month for the preceding month. The indices will be calculated by the 
Department for the different categories found on the Product Relationship Table below.  For item 
numbers that include multiple types of steel products, the category listed for that item number will 
be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $ 47.31 per hundredweight.
The bidding index for Category 2 Steel items is $ 69.43 per hundredweight.
The bidding index for Category 3 Steel items is $ 64.13 per hundredweight.
The bidding index for Category 4 Steel items is $ 37.86 per hundredweight.
The bidding index for Category 5 Steel items is $ 56.94 per hundredweight.
The bidding index for Category 6 Steel items is $ 68.32 per hundredweight.
The bidding index for Category 7 Steel items is $ 50.82 per hundredweight.

The bidding index represents a selling price of steel based on Fastmarkets data for the month of  
January 2023.

MI = Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

BI = Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal.

Product Relationship Table
Steel Product (Title) BI, MI* Adjustment Date for MI Category

Reinforcing Steel, Bridge 
Deck, and SIP Forms

Based on one or more 
Fastmarkets indices

Delivery Date from 
Producing Mill

1

Structural Steel and 
Encasement Pipe

Based on one or more 
Fastmarkets indices

Delivery Date from 
Producing Mill

2

Steel H-Piles, Soldier Pile 
Walls

Based on one or more 
Fastmarkets indices

Delivery Date from 
Producing Mill

3

Guardrail Items and Pipe 
Piles

Based on one or more 
Fastmarkets indices

Material Received Date** 4

Fence Items Based on one or more 
Fastmarkets indices

Material Received Date** 5

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards

Based on one or more 
Fastmarkets indices

Material Received Date** 6

Prestressed Concrete 
Members

Based on one or more 
Fastmarkets indices

Cast Date of Member 7

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT)
** Material Received Date is defined as the date the materials are received on the project site.  If a 
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material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will be the date of 
the prepayment request instead of the Materials Received Date. 

Submit documentation to the Engineer for all items listed in the Contract for which the Contractor is 
requesting a steel price adjustment.

Submittal Requirements

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable by 
color marking, and identifiable by Project for inspection and audit verification immediately upon 
arrival at the fabricator. 

Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to proceed.  
Progress payments will be made upon receipt of the delinquent documentation.

Step 1 (Form SPA -2)

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form SPA-
1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 documentation 
package with a unique number as described below.

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).  
Example: 412 - 1, 

412 - 2, 
424 – 1, 
424 – 2, 
424 – 3, etc.

b. The steel product quantity in pounds
i. The following sources should be used, in declining order of precedence, 

to determine the weight of steel/iron, based on the Engineers decision:  
1. Department established weights of steel/iron by contract pay item 

per pay unit; 
2. Approved Shop Drawings; 
3. Verified Shipping Documents; 
4. Contract Plans; 
5. Standard Drawing Sheets; 
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and 
7. Manufacture’s data.

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator.

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7).

Step 2 (Monthly Calculator Spreadsheet)

For each month, upon the incorporation of the steel product into the work, provide the Engineer the 
following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all the 
steel submittal packages (Form SPA-2) actually incorporated into the completed work in 
the given month.  

a. Contract Number
b. Bidding Index Reference Month
c. Contract Completion Date or Revised Completion Date
d. County, Route, and Project TIP information
e. Item Number 
f. Line-Item Description
g. Submittal Number from Form SPA-2
h. Adjustment date 
i. Pounds of Steel

2) An affidavit signed by the Contractor stating the documentation provided in the NCDOT 
Steel Price Adjustment Calculator Spreadsheet is true and accurate.

Price Adjustment Conditions 

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from the 
Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx

If the monthly Fastmarkets data is not available, the data for the most recent immediately preceding 
month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price adjustment 
dollar value will be determined by multiplying this percentage increase or decrease in the index by 
the represented quantity of steel incorporated into the work, and the established bidding index (BI) 
subject to the limitations herein.

Price increase/decrease will be computed as follows: 
SPA  =  ((MI/ BI) -1) * BI *(Q/100) 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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Where; 
SPA = Steel price adjustment in dollars 
MI = Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table. 

BI = Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal.

Q = Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate and 
will not be included in the total cost of work for determination of progress or for extension of 
Contract time in accordance with Subarticle 108-10(B)(1). 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result in 
rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments to 
the subcontractor who performed the applicable work. 

Delays to the work caused by steel shortages may be justification for a Contract time extension but 
will not constitute grounds for claims for standby equipment, extended office overhead, or other 
costs associated with such delays. 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with the 
work or (2) suspend the work and explore the use of alternate options.

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease is 
warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value of 
either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to the 
total material quantity is made in a subsequent or final estimate, an appropriate adjustment will be 
made to the price adjustment previously calculated. The adjustment will be based on the same 
indices used to calculate the price adjustment which is being revised. If the adjustment date of the 
revised material quantity cannot be determined, the adjustment for the quantity in question, will be 
based on the indices utilized to calculate the steel price adjustment for the last 
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initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized. 
Example: Structural steel for a particular bridge was provided for in three different shipments with 
each having a different mill shipping date. The quantity of structural steel actually used for the 
bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel used 
for the bridge. The quantity to be adjusted cannot be directly related to any one of the three mill 
shipping dates. The steel price adjustment for the quantity in question would be calculated using the 
indices that were utilized to calculate the steel price adjustment for the quantity of structural steel 
represented by the last initial structural steel documentation package submission.  The package used 
will be the one with the greatest sequential number.

Extra Work/Force Account: 

When steel products, as specified herein, are added to the contract as extra work, in accordance with 
the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case basis.  
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date prior to the supplemental agreement execution date.  Price adjustments will be 
made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed.

For work performed on force account basis, reimbursement of actual material costs, along with the 
specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made.

Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number __C203394_______________ Bid Reference Month __January 2019__

Submittal Date ___8/31/2019____________

Contract Line Item ______237_______________

Line Item Description __APPROX….LBS Structural Steel______________________

Sequential Submittal 
Number _________2______________

Supplier Description of material Location information Quantity 
in lbs.

Adjustment 
Date

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020

ABC 
distributing

Various channel & angle
shapes

Structure 3 Spans A-C 35,000 July 14, 2020
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Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
 Bill of Lading to support the shipping dates
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, shipping 

documents, Standards Sheets, industry standards, or manufacturer's data)
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form and 
certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature

_______________________________                             ______________________________________
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Examples Form SPA-2

Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month __January 2019__

Submittal Date August 31, 2019

Contract Line Item 237

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00

Sequential Submittal 
Number _________2______________

Supplier Description of material Location information Quantity 
in lbs.

Adjustment Date

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021
PDQ Mill 4” Tubular steel (Horizontal 

legs)
-DFEB – STA 36+00 5900 December 11, 2021

ABC 
distributing

Various channel & angle
shapes (see quote)

-DFEB – STA 36+00 1300 December 11, 2021

Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021

Total Pounds of Steel 21,850

Note: Attach the following supporting documentation to this form.
 Bill of Lading to support the shipping dates
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, shipping 

documents, Standards Sheets, industry standards, or manufacturer's data)
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form and 
certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature

_______________________________                              ______________________________________
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Price Adjustment Sample Calculation (increase)
_____________________________________________________________________________________

Project bid on September 17, 2019

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the 
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA  =  ((MI/ BI) -1) * BI *(Q/100) 

Where; SPA = Steel price adjustment in dollars

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal.

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 
adjustment indices from the month the steel was shipped from the producing mill, 
received on the project, or member cast as defined in the Product Relationship 
Table. 

Q = Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer.

BI = $36.12/ CWT

MI = $64.89 / CWT

% change = ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791

Q = 450,000 lbs.

SPA = 0.79651162791x $36.12 x (450,000/100)

SPA = 0.79651162791* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60)
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Price Adjustment Sample Calculation (decrease)
_____________________________________________________________________________________

Project bid on December 18, 2018

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs.

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA  =  ((MI/ BI) -1) * BI *(Q/100) 

Where; SPA = Steel price adjustment in dollars

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal.

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the adjustment 
indices from the month the steel was shipped from the producing mill, received on 
the project, or member cast as defined in the Product Relationship Table.

Q = Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the Engineer.

BI = $46.72/ CWT

MI = $27.03 / CWT

% change = ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808

Q = 600,000 lbs.

SPA = -0.421446917808 * $46.72 * (600,000/100)

SPA = -0.421446917808 * $46.72 *6,000

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)
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Price Adjustment Sample Calculation (increase)
_____________________________________________________________________________________

Project bid on July 16, 2020

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs.

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA  =  ((MI/ BI) -1) * BI *(Q/100) 

Where; SPA = Steel price adjustment in dollars

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 
indices as listed in the proposal.

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 
adjustment indices from the month the steel was shipped from the producing mill, 
received on the project, or member cast as defined in the Product Relationship 
Table.

Q = Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the Engineer.

BI = $29.21/ CWT

MI = $43.13 / CWT

% change = ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701

Q = 103932 lbs.

SPA = 0. 47654912701 * $29.21 * (103,932/100)

SPA = 0. 47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at Station 
107+45.55 -L-
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows:

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G62

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy 
of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 
part with Federal funds.  This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater than 
the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed DBE 
firms.

Fiscal Year Progress (% of Dollar Value)
2023 (7/01/22 - 6/30/23) 20% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 70% of Total Amount Bid
2025 (7/01/24 - 6/30/25) 10% of Total Amount Bid
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the 
products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section.

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.    

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for DBE certification, such that an applicant is required to 
apply only once for a DBE certification that will be honored by all recipients of USDOT funds in 
the state and not limited to the Department of Transportation only.  The Certification Program is in 
accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%2
0Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%
20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notifica
tion%20Form.pdf

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%
20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that will 
meet this DBE goal.  This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE
%20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%2
0Comparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established for 
this contract:

Disadvantaged Business Enterprises 2.0 %

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 
steps to ensure that DBEs participate in at least the percent of the contract as set forth above 
as the DBE goal.

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 
the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, even 
though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms 
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with current DBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of DBE participation.  The Contractor shall indicate the following required 
information:

(A) Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file.

(1) Submit the names and addresses of DBE firms identified to participate in the 
contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm.

(2) Submit the contract line numbers of work to be performed by each DBE firm.  When 
no figures or firms are entered, the bidder will be considered to have no 
DBE participation.

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 
bid by checking the Directory of Transportation Firms.  If the firm is not certified at 
the time of the bid-letting, that DBE's participation will not count towards achieving 
the DBE goal.

(B) Paper Bids

(1) If the DBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of 
DBE Subcontractors contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total 
dollar value of the DBE participation for the contract.

(b) If bidders have no DBE participation, they shall indicate this on the Listing 
of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the DBE is certified at the 
time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that DBE’s participation will not 
count towards achieving the DBE goal.

(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 
required, however any DBE participation that is achieved during the project shall be 
reported in accordance with requirements contained elsewhere in the special 
provision.
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DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is responsible 
for meeting the goal or making good faith efforts to meet the goal, just like any other bidder.  In 
most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work it performs on 
the contract with its own forces.  However, all the work that is performed by the DBE bidder and 
any other DBE subcontractors will count toward the DBE goal.  The DBE bidder shall list itself 
along with any DBE subcontractors, if any, in order to receive credit toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor 
just as a non-DBE bidder would.

Written Documentation – Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth 
calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official 
state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the 
next official state business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the Engineer no later than 2:00 p.m. on the eighth calendar day following opening of 
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it 
is due in the office of the Engineer no later than 10:00 a.m. on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal.

One complete set and 3 copies of this information shall be received in the office of the Engineer no 
later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 10:00 a.m. on the next official state business day.
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Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable 
to submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making a 
good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within at 
least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime contractor might otherwise prefer 
to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 
contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors).

(C) Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to 
make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs that 
were considered; a description of the information provided regarding 
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the plans and specifications for the work selected for subcontracting; and evidence 
as to why additional agreements could not be reached for DBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors 
in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder’s failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Bidding contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable.

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, 
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or bidder.

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services.

(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes.

(I) Any other evidence that the bidder submits which shows that the bidder has made 
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal.

(2) The bidders’ past performance in meeting the DBE goals.

(3) The performance of other bidders in meeting the DBE goal.  For example, when the 
apparent successful bidder fails to meet the DBE goal, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, in
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 conjunction with other factors, as evidence of the apparent successful bidder having 
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that can 
satisfy to the Department that the DBE goal can be met or that an adequate good faith effort has 
been made to meet the DBE goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification 
to the Engineer.  The appeal shall be made within 2 business days of notification of the 
determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal

(A) Participation

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work actually performed by the DBE and the actual payments to 
DBE firms by the Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures.

(C) Subcontracts (Non-Trucking)

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than 
would be expected on the basis of standard industry practices, it shall be presumed that the 
DBE is not performing a commercially useful function.  The DBE may present evidence to 
rebut this presumption to the Department.  The Department's decision on the rebuttal of this 
presumption is subject to review by the Federal Highway Administration but is not 
administratively appealable to USDOT.

(D) Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in the 
joint venture, that portion of the total dollar value being a distinct clearly defined portion of 
work that the DBE performs with its forces.
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(E) Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer.

(F) Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 
such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of 
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services.

(2) With respect to materials or supplies purchased from a DBE, which is neither 
a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services.

Commercially Useful Function

(A) DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors.

(B) DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function:
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(1) The DBE shall be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular contract, and there shall 
not be a contrived arrangement for the purpose of meeting DBE goals.

(2) The DBE shall itself own and operate at least one fully licensed, insured, and 
operational truck used on the contract.

(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs.

(4) The DBE may subcontract the work to another DBE firm, including 
an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract.

(5) The DBE may also subcontract the work to a non-DBE firm, including from 
an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled to 
credit for the total value of transportation services provided by the 
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by 
non-DBE subcontractors receives credit only for the fee or commission it receives as 
a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement.

(6) A DBE may lease truck(s) from an established equipment leasing business open to 
the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type of 
lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 
DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE subcontractor for convenience.  This includes, but is not limited to, instances in 
which the Contractor seeks to perform the work of the terminated subcontractor with another DBE 
subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  

The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, and 
the reason for the request.  The Contractor must give the DBE subcontractor five (5) 
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business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 
Substitution.  If the DBE subcontractor objects to the intended termination/substitution, the DBE, 
within five (5) business days must advise the Contractor and the Department of the reasons why the 
action should not be approved. The five-day notice period shall begin on the next business day after 
written notice is provided to the DBE subcontractor.

A committed DBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For 
purposes of this section, good cause shall include the following circumstances:

(a) The listed DBE subcontractor fails or refuses to execute a written contract;
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not 
exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor;

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements;

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;
(e) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or 
applicable state law;

(f) The listed DBE subcontractor is not a responsible contractor;
(g) The listed DBE voluntarily withdraws from the project and provides written notice of 

withdrawal;
(h) The listed DBE is ineligible to receive DBE credit for the type of work required;
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is 

unable to complete its work on the contract;
(j) Other documented good cause that compels the termination of the DBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the prime contractor can self-perform the work for 
which the DBE contractor was engaged or so that the prime contractor can substitute 
another DBE or non-DBE contractor after contract award.

The Contractor shall comply with the following for replacement of a committed DBE:

(A) Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated.
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If a replacement DBE is not found that can perform at least the same amount of work as the 
terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to DBEs that their interest is solicited in contracting 
the work defaulted by the previous DBE or in subcontracting other items of work in 
the contract.

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were contacted.
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed.

(3) A list of reasons why DBE quotes were not accepted.

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor.

(B) Decertification Replacement

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement.

(2) When a committed DBE is decertified prior to the Department receiving the 
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet the 
DBE goal requirement.  If a DBE firm is not found to do the same amount of work, 
a good faith effort must be submitted to NCDOT (see A herein for required 
documentation).

(3) Exception: If the DBE's ineligibility is caused solely by its having exceeded the size 
standard during the performance of the contract, the Department will not require the 
Contractor to solicit replacement DBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement 
and overall goal.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional participation.  
When the Engineer makes changes that result in additional work to be performed by a DBE based 
upon the Contractor’s commitment, the DBE shall participate in additional work to the same extent 
as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless otherwise 
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and 
a portion or all of the work had been expected to be performed by a committed DBE, the Contractor 
shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 
other entities from the approved subcontractors list.
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further bidding 
until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from being 
approved for work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2018 Standard 
Specifications may be cause to disqualify the Contractor.

BIDS OVER LIMIT:
(08-01-16) SPD 01-400

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the 
bid will not be considered for award.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that:

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of any Federal agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering into 
of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement.

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
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a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of the 
General Statutes (licensing of electrical contractors).

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20)                                    SP01 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small 
UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training 
required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required for 
commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) Remote 
Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 
Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved 
by the Engineer prior to beginning the operations.



36780.3.3 39 Cabarrus

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance 
to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the 
use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will 
be in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21)                                                                                        107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all 
work associated with this contract.  Employees engaged in the construction of this project should 
turn off vehicles when stopped for more than thirty (30) minutes and off-highway equipment should 
idle no longer than fifteen (15) consecutive minutes.  

These guidelines for turning off vehicles and equipment when idling do not apply to:

1. Idling when queuing.
2. Idling to verify the vehicle is in safe operating condition.
3. Idling for testing, servicing, repairing or diagnostic purposes.
4. Idling necessary to accomplish work for which the vehicle was designed (such as operating 

a crane, mixing concrete, etc.).
5. Idling required to bring the machine system to operating temperature.
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work.
7. Idling to ensure safe operation of the vehicle. 
8. Idling when the propulsion engine is providing auxiliary power for other than heating or air 

conditioning. (such as hydraulic systems for pavers)
9. When specific traffic, safety, or emergency situations arise.
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide for 

the safety of vehicle occupants (e.g. to run the heater).
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is 
exempt from the idling limitations set forth in this special provision.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call:     1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday through 
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
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rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine 
the precise locations of all utilities prior to beginning construction.  Utility owners shall be 
contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall be 
used in working around or near existing utilities, protecting them when necessary to provide 
uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall notify 
the utility owner immediately and shall cooperate with the owner, or his representative, in the 
restoration of service in the shortest time possible.  Existing fire hydrants shall be kept accessible to 
fire departments at all times.
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 
when working in the vicinity of utilities in order to insure the safety of construction personnel and 
the public.  Utilities damaged by the Contractor due to his negligence will be repaired at the 
Contractor’s expense.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace 
“Bid Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via 
the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®” 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 
folder within the .ebs” with “electronic submittal”. 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file 
of Expedite” with “electronic submittal file”

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 
the first paragraph with the following:



36780.3.3 41 Cabarrus

A bidder who desires to bid on more than one project on which bids are to be opened in the same 
letting and who desires to avoid receiving an award of more projects than he is equipped to handle, 
may bid on any number of projects but may limit the total amount of work awarded to him on 
selected projects by completing the form Award Limits on Multiple Projects for each project subject 
to the award limit.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for 
the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 
Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 
increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters.

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion 
or sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 
control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 
shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  Perform 
the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 
erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract.
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(a) Oversee the work of subcontractors so that appropriate erosion and sediment 
control/stormwater preventive measures are conformed to at each stage of 
the work.

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.
(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams.

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas.

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work.

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations.

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 
Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  Some 
of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground 
waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 
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24 hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas.

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge.

(g) Provide secondary containment for bulk storage of liquid materials.
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General 
Permit, NCG010000.

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours of 
becoming aware of the violation.

(3) Quality Control Program - Maintain a quality control program to control erosion, 
prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’ 
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion 
and sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections.
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis.

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices.

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer.

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer.
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall be 
approved by the Engineer prior to work beginning.

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching
(2) Temporary Seeding
(3) Temporary Mulching
(4) Sodding
(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation
(7) Hydraulic tackifier installation
(8) Turbidity curtain installation
(9) Rock ditch check/sediment dam installation
(10) Ditch liner/matting installation
(11) Inlet protection
(12) Riprap placement
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices)
(14) Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight.

(D) Certified Designer - Include the certification number of the Level III Certified Designer on 
the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change.
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Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with 
the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and 
Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following:

(A) Failure to adequately perform the duties as defined within this certification provision.
(B) Issuance of an ICA, NOV, or Cease and Desist Order.
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications.
(D) Demonstration of erroneous documentation or reporting techniques.
(E) Cheating or copying another candidate’s work on an examination.
(F) Intentional falsification of records.
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions.
(H) Dismissal from a company for any of the above reasons.
(I) Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant.
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If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made.
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PROJECT SPECIAL PROVISIONS (ROADWAY)

SCOPE OF WORK:

This contract is for the construction of closed-circuit television cameras (CCTV), dynamic message 
sign (DMS) assemblies and fiber-optic communications cable along I-85 from Exit 55 (NC 73) in 
Concord North to the Rowan County Line.

All contractor supplied materials shall be selected from the 2018 NCDOT Qualified Products List 
(QPL). Any material item not represented on the 2018 QPL shall meet all NCDOT Material 
Specifications and shall be approved by NCDOT prior to use.

The Contractor shall furnish all labor and materials for the project in accordance with the 2018 
Standard Specifications and/or Special Provisions herein.

FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES:
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05

Description

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 
embedded in the foundation.

Construct concrete foundations with the required resistances and dimensions and install anchor rod 
assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define “excavation” 
and “hole” as a drilled pier excavation and “pier” as a drilled pier.

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01.

Materials

Refer to the 2018 Standard Specifications.

Item Section
Conduit 1091-3
Grout, Type 2 1003
Polymer Slurry 411-2(B)(2)
Portland Cement Concrete 1000
Reinforcing Steel 1070
Rollers and Chairs 411-2(C)
Temporary Casings 411-2(A)
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Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing in 
the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 
materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected.

Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 
including portions of drilled piers above bottom of wings elevations.  Corrugated temporary casings 
may be accepted at the discretion of the Engineer.  A list of approved polymer slurry products is 
available from:
connect.ncdot.gov/resources/Geological/Pages/Products.aspx

Provide anchor rod assemblies in accordance with the contract consisting of the following:

(A) Straight anchor rods,

(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and

(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 
foundations.

Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 
plates and washers embedded in concrete.

Construction Methods

Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 
and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 
portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 
attains a compressive strength of at least 3,000 psi.

(A) Drilled Piers

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 
monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 
Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 
and Drilled Pier Contractor Superintendent will attend this predrill meeting.

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set.

Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling.

Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer.

Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations.

Contain and dispose of drilling spoils and waste concrete as directed and in accordance with 
Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all materials and 
fluids removed from excavations.

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the excavation 
with polymer slurry before removing the temporary casing.

If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  
The Engineer will determine if casings may remain in place.  If the Contractor proposes 
leaving temporary casings in place, do not begin drilling until a casing installation method is 
approved.

Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand content.

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from a sample 
set meet the required polymer slurry properties.

Remove soft and loose material from bottom of holes using augers to the satisfaction of the 
Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in accordance 
with Subarticle 411-4(E) of the 2018 Standard Specifications except for the following:

(1) Inspections for tip resistance and bottom cleanliness are not required,
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(2) Temporary casings may remain in place if approved, and
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or
(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction.

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary casings 
and fluids may be removed when concrete placement is paused or stopped in accordance 
with the exceptions above provided holes are stable.  Remove contaminated concrete from 
exposed Drilled Pier concrete after removing casings and fluids.  If holes are unstable, do 
not remove temporary casings until a procedure for placing anchor rod assemblies and 
conduit or constructing grade beams or wings is approved.

Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 
concrete sets and round top edges of piers.

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may be 
required in accordance with Article 411-5 of the 2018 Standard Specifications.  A drilled 
pier will be considered defective in accordance with Subarticle 411-5(D) of the 
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 
Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 
Subarticle 411-6(C) of the 2018 Standard Specifications.

If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
remediation is required in accordance with Article 411-6 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for remediation of 
unacceptable drilled piers or post repair testing.

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size and 
number of vertical reinforcing bars and the minimum compressive strength of the concrete 
mix at 28 days.

(B) Footings, Pedestals, Grade Beams and Wings

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 
caving or sloughing materials are anticipated or encountered, shore foundation excavations 
as needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved.

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings with 
the dimensions shown in the plans and in accordance with Section 825 of the 2018 Standard 
Specifications.  Use forms to construct portions of pedestals and grade beams protruding 
above finished grade.  Provide a chamfer with a 3/4" horizontal width for pedestal and grade 
beam edges exposed above finished grade.  Place concrete against 
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undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations to 
resist uplift and torsion forces.

(C) Anchor Rod Assemblies

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, the 
protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance of 
one nut thickness between top of foundations and bottom of leveling nuts.

Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 
without a cheater bar.  Report any thread damage to the Engineer that requires extra effort to 
turn nuts.

Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with a steel 
template.  Do not weld to reinforcing steel, temporary casings or anchor rods.

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure:

(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 
top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts.

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact with 
the template, replace washers with galvanized beveled washers.

(3) Verify the distance between the foundation and leveling nuts is no more than one nut 
thickness.

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  
High mount luminaires may be attached before erecting metal poles but do not 
attach cables, mast arms or trusses to metal poles or upright trusses at this time.

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant.

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with galvanized 
beveled washers.

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice.

(8) Repeat (7) for leveling nuts.
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(9) Replace washers above and below the base plate with galvanized beveled washers if 
the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm contact 
with the base plate or any nut is not in firm contact with a washer.  If any washers 
are replaced, repeat (7) and (8).

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the 
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements:

NUT ROTATION REQUIREMENTS
(Turn-of-Nut Pretensioning Method)

Anchor Rod Diameter, inch Requirement
≤ 1 1/2 1/3 turn (2 flats)
> 1 1/2 1/6 turn (1 flat)

Follow a star pattern cycling through each top nut at least twice.
(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 
upright trusses.

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 
within the last 12 months to check nuts in the presence of the Engineer.  Completely 
erect mast arm poles and cantilever signs and attach any hardware before checking 
top nuts for these structures.  Check that top nuts meet the following torque 
requirements:

TORQUE REQUIREMENTS
Anchor Rod Diameter, inch Requirement, ft-lb

7/8 180
1 270

1 1/8 380
1 1/4 420

≥ 1 1/2 600
If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts.

(13) Do not grout under base plate.

Measurement and Payment

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract.

No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of defective 
piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 
with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 
of unacceptable drilled piers or post repair testing.
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OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS:
(1-16-18) SP9 R07

Description

Sign foundations include foundations for overhead and dynamic message signs (DMS) supported by 
metal poles or upright trusses.  Sign foundations consist of footings with pedestals or drilled piers 
with or without grade beams or wings, conduit and anchor rod assemblies.  Construct sign 
foundations in accordance with the contract and accepted submittals.  Define “cantilever sign” as an 
overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Materials

Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal 
Poles provision.

Subsurface Conditions

Assume the following soil parameters and groundwater elevation for sign foundations unless these 
subsurface conditions are not applicable to sign locations:

(A) Unit weight (γ) = 120 pcf,
(B) Friction angle (ϕ) = 30°,
(C) Cohesion (c) = 0 psf and
(D) Groundwater 7 feet below finished grade.

A subsurface investigation is required if the Engineer determines these assumed subsurface 
conditions do not apply to a sign location and the sign cannot be moved.  Subsurface conditions 
requiring a subsurface investigation include but are not limited to weathered or hard rock, boulders, 
very soft or loose soil, muck or shallow groundwater.  No extension of completion date or time will 
be allowed for subsurface investigations.

Subsurface Investigations

Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring in 
accordance with ASTM D1586 at each sign location requiring a subsurface investigation.  Rough 
grade sign locations to within 2 feet of finished grade before beginning drilling.  Drill borings to 2 
drilled pier diameters below anticipated pier tip elevations or refusal, whichever is higher.
Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 
the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 
logs sealed by a geologist or engineer licensed in the state of North Carolina.

Sign Foundation Designs

Design sign foundations for the wind zone and clearances shown in the plans and the slope of 
finished grade at each sign location.  Use the assumed soil parameters and groundwater elevation 
above for sign foundation designs unless a subsurface investigation is required.  For sign locations 
requiring a subsurface investigation, design sign foundations for the subsurface 
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conditions at each sign location.  Design footings, pedestals, drilled piers, grade beams and wings in 
accordance with the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires and Traffic Signals.  In some instances, conflicts with drainage structures may dictate 
sign foundation types.

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 
Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings.
Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 
Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for 
uplift.  Use the computer software LPILE version 2016 or later manufactured by Ensoft, Inc. to 
analyze drilled piers.  Provide drilled pier designs with a horizontal deflection of less than 1" at top 
of piers.  For cantilever signs with single drilled pier foundations supporting metal poles, use wings 
to resist torsion forces.  Provide drilled pier designs with a factor of safety of at least 2.0 for torsion.

For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with a 
grade beam having a moment of inertia approximately equal to that of either pier.  The Broms’ 
method is acceptable to analyze drilled piers with grade beams instead of LPILE.  Use a safety 
factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the AASHTO 
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Submit boring logs, if any, working drawings and design calculations for acceptance in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan 
views, required foundation dimensions and elevations and typical sections with reinforcement, 
conduit and anchor rod assembly details.  Include all boring logs, design calculations and LPILE 
output for sign foundation design submittals.  Have sign foundations designed, detailed and sealed 
by an engineer licensed in the state of North Carolina.

Construction Methods

Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod 
assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies for 
Metal Poles provision.

Measurement and Payment

Overhead Footings will be measured and paid in cubic yards.  Sign foundations will be measured as 
the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams and wings 
shown in the accepted submittals.  The contract unit price for Overhead Footings will be full 
compensation for providing labor, tools, equipment and foundation materials, stabilizing or shoring 
excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod assemblies and 
any incidentals necessary to construct sign foundations.  Subsurface investigations required by the 
Engineer will be paid as extra work in accordance with Article 104-7 of the 2018 Standard 
Specifications.

Payment will be made under:

Pay Item Pay Unit
Overhead Footings Cubic Yard
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PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:
(9-15-20)                                     1000, 1014, 1024                            SP10 R01
   

 Revise the 2018 Standard Specifications as follows:

 Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:     

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio Consistency 
Maximum Slump Cement Content

Air-Entrained 
Concrete

Non-Air-
Entrained 
Concrete Vibrated Non-Vibrated

C
la

ss
 o

f 
C

on
cr

et
e

M
in

. C
om

pr
es

siv
e 

St
re

ng
th

 a
t 2

8 
da

ys

Rounded 
Aggregate

Angular 
Aggregate

Rounded 
Aggregate

Angular 
Aggregate V

ib
ra

te
d

N
on

-
V

ib
ra

te
d

Min. Max. Min. Max.
Units psi inch inch lb/cy lb/cy lb/cy lb/cy
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- ---
AA 
Slip 

Form
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- ---

Drilled 
Pier 4500 --- --- 0.450 0.450 ---

5 – 7
dry

7 - 9
wet

--- --- 640 800

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 ---

B 2500 0.488 0.567 0.559 0.630

1.5
machine 
placed

2.5 A

hand 
placed

4.0 508 --- 545 ---

Sand 
Light-
weight

4500 --- 0.420 --- --- 4.0 A --- 715 --- --- ---

Latex 
Modifi

ed

3000
(at 7 
days)

0.400 0.400 --- --- 6.0 --- 658 --- --- ---

Flowab
le Fill 
excava
table

150
max.
(at 56    
days)

as needed as needed as needed as needed --- Flowable --- --- 40 100

Flowab
le Fill
 non-

excava
table

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed

Pavem
ent

4500
Design, 

field

650
flexural, 
design 
only

0.559 0.559 --- ---

1.5
slip form

3.0
hand 

placed

--- 526 --- --- ---
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Precast
See 

Table 
1077-1

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed

Prestre
ssed

per 
contract

See Table 
1078-1

See Table 
1078-1 --- --- 8.0 --- 564 as needed --- ---

A. The slump may be increased to 6 inches, provided the increase in slump is achieved by 
adding a chemical admixture conforming to Section 1024-3. In no case shall the water-
cement ratio on the approved design be exceeded. Concrete exhibiting segregation and/or 
excessive bleeding will be rejected. Utilizing an Admixture to modify slump does not 
relinquish the contractor’s responsibility to ensure the final product quality and overall 
configuration meets design specifications. Caution should be taken when placing these 
modified mixes on steep grades to prevent unintended changes to the set slope.

MATERIALS FOR PORTLAND CEMENT CONCRETE:
 (9-15-20)                                            1000, 1024     SP10 R24

Revise the 2018 Standard Specifications as follows:

Page 10-52, Article 1024-4, WATER, lines 3-4, delete the first sentence and replace with the 
following:

Test water from wells at all locations. Test public water supplies from all out of state locations and 
in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, 
Tyrell and Washington unless the Engineer waives the testing requirements. 

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the following: 

TABLE 1024-2
PHYSICAL PROPERTIES OF WATER

Property Requirement Test Method
Compression Strength, minimum 
percent of control at 3 and 7 days 90% ASTM C1602

Time of set, deviation from control From 1:00 hr. earlier 
to 1:30 hr. later ASTM C1602

pH 4.5 to 8.5 ASTM D1293 *
Chloride Ion Content, Max. 250 ppm ASTM D512 *

Total Solids Content (Residue), 
Max. 1,000 ppm  SM 2540B *

Resistivity, Min. 0.500 kohm-cm ASTM D1125 *
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test report.

STABILIZATION REQUIREMENTS:
(4-30-2019) S-3

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina 
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Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity:

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
 Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 
North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract and 
as directed.

SEEDING AND MULCHING:
(West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1
20# Kentucky Bluegrass 20# Kentucky Bluegrass
75# Hard Fescue 75# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1
100# Tall Fescue 100# Tall Fescue
15# Kentucky Bluegrass 15# Kentucky Bluegrass
30# Hard Fescue 30# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Approved Tall Fescue Cultivars

Escalade
Essential

06 Dust
2nd Millennium
3rd Millennium Evergreen 2

Justice
Kalahari
Kitty Hawk 2000

Serengeti
Shelby
Sheridan

Apache III Falcon IV Legitimate Signia
Avenger Falcon NG Lexington Silver Hawk
Barlexas Falcon V LSD Sliverstar
Barlexas II Faith Magellan Shenandoah Elite
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Bar Fa Fat Cat Matador Sidewinder
Barrera Festnova Millennium SRP Skyline
Barrington Fidelity Monet Solara
Barrobusto Finelawn Elite Mustang 4 Southern Choice II
Barvado Finelawn Xpress Ninja 2 Speedway
Biltmore Finesse II Ol’ Glory Spyder LS
Bingo Firebird Olympic Gold Sunset Gold
Bizem Firecracker LS Padre Taccoa
Blackwatch Firenza Patagonia Tanzania
Blade Runner II Five Point Pedigree Trio
Bonsai Focus Picasso Tahoe II
Braveheart Forte Piedmont Talladega
Bravo Garrison Plantation Tarheel
Bullseye Gazelle II Proseeds 5301 Terrano
Cannavaro Gold Medallion Prospect Titan ltd
Catalyst Grande 3 Pure Gold Titanium LS
Cayenne Greenbrooks Quest Tracer
Cessane Rz Greenkeeper Raptor II Traverse SRP
Chipper Gremlin Rebel Exeda Tulsa Time
Cochise IV Greystone Rebel Sentry Turbo
Constitution Guardian 21 Rebel IV Turbo RZ
Corgi Guardian 41 Regiment II Tuxedo RZ
Corona Hemi Regenerate Ultimate
Coyote Honky Tonk Rendition Venture
Darlington Hot Rod Rhambler 2 SRP Umbrella
Davinci Hunter Rembrandt Van Gogh
Desire Inferno Reunion Watchdog
Dominion Innovator Riverside Wolfpack II
Dynamic Integrity RNP Xtremegreen
Dynasty Jaguar 3 Rocket
Endeavor Jamboree Scorpion

Approved Kentucky Bluegrass Cultivars:

4-Season Blue Velvet Gladstone Quantum Leap
Alexa II Blueberry Granite Rambo
America Boomerang Hampton Rhapsody
Apollo Brilliant Harmonie Rhythm
Arcadia Cabernet Impact Rita
Aries Champagne Jefferson Royce
Armada Champlain Juliet Rubicon
Arrow Chicago II Jump Start Rugby II
Arrowhead Corsair Keeneland Shiraz
Aura Courtyard Langara Showcase
Avid Delight Liberator Skye
Award Diva Madison Solar Eclipse
Awesome Dynamo Mercury Sonoma
Bandera Eagleton Midnight Sorbonne
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Barduke Emblem Midnight II Starburst
Barnique Empire Moon Shadow Sudden Impact
Baroness Envicta Moonlight SLT Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom II NuGlade Valor
Bewitched Freedom III Odyssey Voyager II
Beyond Front Page Perfection Washington 
Blacksburg II Futurity Pinot Zinfandel
Blackstone Gaelic Princeton 105
Blue Note Ginney II Prosperity

Approved Hard Fescue Cultivars:

Aurora II Eureka II Oxford Scaldis II
Aurora Gold Firefly Reliant II Spartan II
Berkshire Granite Reliant IV Stonehenge
Bighorn GT
Chariot

Heron
Nordic

Rescue 911
Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-
2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food 
as a 10-20-20 analysis and as directed.

WATTLE:

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are 
used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed 
at locations shown on the plans or as directed.  Installation shall follow the detail provided in the 
plans and as directed.  Work includes furnishing materials, installation of wattles, matting 
installation, and removing wattles.

Materials

Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers
Minimum Diameter 12 in.
Minimum Density 2.5 lb/ft3 +/- 10%
Net Material Synthetic
Net Openings 1 in. x 1 in.
Net Configuration Totally Encased
Minimum Weight 20 lb. +/- 10% per 10 ft. length 
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Anchors:  Stakes shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 
section.  One end of the stake must be sharpened or beveled to facilitate driving down into 
the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 
specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end 
of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the 
wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install 
a minimum of 2 stakes on the upstream side of the wattle according to the detail provided in the 
plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. 
projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided in 
the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 
and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 
wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with specifications 
provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the Wattle.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot
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CONSTRUCTION MATERIALS MANAGEMENT:
(3-19-19) (rev. 04-24-19)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept under 
storm-resistant cover or surrounded by secondary containment structures designed to protect 
adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 
available at:

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1
_2017.pdf

Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and 
disposed of in a manner so as not to enter surface or ground waters and in accordance with 
applicable state and federal regulations.  Equipment used on the site must be operated and 
maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters shall 
not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 
provided such that there is no discharge of soaps, solvents, or detergents.

Waste Materials

Construction materials and land clearing waste shall be disposed of in accordance with North 
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules governing 
the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing construction material 
and land clearing waste shall be at least 50 feet away from storm drain inlets and surface waters 
unless it can be shown that no other alternatives are reasonably available.  Paint and other liquid 
construction material waste shall not be dumped into storm drains.  Paint and other liquid 
construction waste washouts should be located at least 50 away from storm drain inlets unless there 
is no alternative.  Other options are to install lined washouts or use portable, removable bags or 
bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 
jurisdictional waters and shall be disposed of offsite.

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
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Herbicide, Pesticide, and Rodenticides

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 
restrictions.

Concrete Materials

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 
from the site. (Note that discharges from onsite concrete plants require coverage under a separate 
NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide (Permit 
No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, in 
accordance with state solid waste regulations.  

Earthen Material Stock Piles

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 
surface waters unless it can be shown that no other alternatives are reasonably available.

Measurement and Payment

Conditions set within the Construction Materials Management provision are incidental to the 
project for which no direct compensation will be made.

TRAFFIC CONTROL:

See Section 3 of the ITS special provisions, found elsewhere in this proposal, for additional traffic 
control information.

WORK ZONE PRESENCE LIGHTING:
(05/31/18)

DESCRIPTION

Furnish and install Work Zone Presence Lighting to supplement the Contractor’s construction/task 
(Portable Construction Lighting) and equipment lighting during nightly work activities on high 
speed (greater than 55 MPH) facilities and/or facilities that have significant traffic volumes and 
impacts. The purpose of Work Zone Presence Lighting is to alert the motorist to the existence of an 
active work zone, improve worker visibility, and to assist in compliance of the work zone speed 
limit by providing lighting throughout the length of the lane closure. 

MATERIALS
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union average rate. OH indicates the state. The next number, 0010 in the example, is an internal 
number used in producing the wage determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter?  This can be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the David-
Bacon survey program.  If the response from this initial contact is not satisfactory, then the process 
described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C.  20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C.  20210

The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C.  20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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